



PERRIS UNION

HIGH SCHOOL DISTRICT

155 E. Fourth Street, Perris, CA 92570
951-943-6369

 puhsd.org

 [@puhsd](https://twitter.com/puhsd)

  [PerrisUnionHSD](https://www.facebook.com/PerrisUnionHSD)

Superintendent: Grant Bennett

Candace Reines
Deputy Superintendent
Business Services

Marilyn Saucedo, Ed.D.
Assistant Superintendent
Educational Services

Kirk Skorpanich
Assistant Superintendent
Human Resources

Joseph Williams
Executive Director
Technology

ADDENDUM No. 1

Bid #051418 Asphalt Slurry and Restripe at Five Sites May 8, 2018

The following changes and/or additions to the Bid Documents shall apply to bids made for and to the execution of the various parts of the work affected and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all bidders so that the proper allowances may be made in strict accordance with the Addendum. Bidder shall submit their bid on the Bid Proposal Form and mark Section F of the form acknowledging receipt of this addendum. Failure to do so may subject the Bidder to disqualification.

In case of conflict between Bid Documents and this Addendum, this Addendum shall govern.

- **ITEM #1: Change the 350 linear ft of crack fill included in the original scope of work to 3500 linear ft of crack fill.**
 - The completion and location/areas to be included in this work to be coordinated with PUHSD.
 - All crack fill repairs to be completed before seal coat.
- **ITEM #2: Repair pothole at the west entrance to Nuevo parking lot at Perris High School, before seal coat.**
- **ITEM #3: Repair pothole in the staff parking lot driveway at Paloma Valley High School, before the seal coat. (Closest to the "J" building restrooms).**

Respectfully,

Nick Newkirk, Director of Purchasing
nick.newkirk@puhsd.org