



# PERRIS UNION HIGH SCHOOL DISTRICT

155 E. Fourth Street, Perris, CA 92570  
951-943-6369

 [puhsd.org](http://puhsd.org)

 [@puhsd](https://twitter.com/puhsd)

  [PerrisUnionHSD](https://www.facebook.com/PerrisUnionHSD)

**Superintendent:** Grant Bennett

**Kirk Skorpanich**  
Assistant Superintendent  
Human Resources

**Marilyn Saucedo, Ed.D.**  
Assistant Superintendent  
Educational Services

**Candace Reines**  
Deputy Superintendent  
Business Services

**Joseph Williams**  
Executive Director  
Technology

---

## ADDENDUM No. 1 REQUEST FOR PROPOSALS ("RFP") Construction Services for Lease-Leaseback Project Delivery July 13, , 2018

The following changes and/or additions to the RFP Documents shall apply to all responses made for and to the execution of the various parts of the RFP affected and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all bidders so that the proper allowances may be made in strict accordance with the Addendum. Bidder shall submit their response with Addendum #1 prominently noted in the cover page of the response. Failure to do so may subject the Bidder to disqualification.

In case of conflict between RFP Documents and this Addendum, this Addendum shall govern.

- **ITEM #1: Increase the single sided page limit from 25 to 35.**
  - As per the Request for Proposals for Construction Services for Lease Leaseback Project Delivery, responses should be limited to 25 single sided pages. This is being increased from 25 to 35 pages.
- **ITEM #2: Revise RFP response due date from July 23, 2018 to July 26, 2018**
  - The RFP for Construction Services for Lease-Leaseback Project Delivery document required RFP responses be submitted to PUHSD by July 23, 2018. This is being adjusted to have the responses due on July 26, 2018.

Respectfully,

Hector Gonzalez  
Director of Facilities  
[Hector.Gonzalez@puhsd.org](mailto:Hector.Gonzalez@puhsd.org)